



ADDENDUM TO IFB DOCUMENTS
April 2, 2013

IFB No. 15-12-13 Arch Creek Bike Path & Pedestrian Bridge Replacement

BID OPENING DATE: April 9, 2013 @ 3:00 PM

Addendum No. 2

To All Proposers:

It is the Proposer's responsibility to assure receipt of all addenda. The Proposer should verify with the designated Contracting Officer prior to submitting a proposal that all addenda have been received. Proposers are required to acknowledge the number of addenda received as part of their proposals by checking the box indicated on the proposal form.

This addendum is issued to modify the previously issued IFB documents and/or given for informational purposes, and is hereby made a part of the bid documents.

The following questions were submitted and become part of this IFB:

DELETE the Previous Bid Form and REPLACE with the attached Bid Form

Q.1 Plan Sheet B-3 Note #4 refers to a "Certificate to Dig" may be required. Can you please explain what this is and is there a fee for this?

A. We have verified with Mr. Jeff Ransom, Miami-Dade County Archeologist, that a Certificate to Dig is not required for this project. Please disregard the note in the plans.

Q.2 Can you share with me how the City planned on having the North Bridge delivered to the required location?

A. The delivery of the bridges is considered part of the means and methods of the Contractor.

Q.3 Is it the intentions of the City to have the existing bridges removed as part of this contract?

A. As per the contract plans and documents, the existing bridges are to remain and will be removed at a later date by the City.

Q.4 Are the existing water main attached to the existing bridge and its relocation part of this contract?

A. As per the contract plans and documents, the existing water main is to remain and will be removed at a later date by the City.

All other items remain the same

**SECTION 4.0
REVISED BID FORM**

The prices listed in the bid form shall include the total cost to complete the work including but not limited to materials, labor, equipment, bonds, insurances, etc, as necessary to ensure proper delivery of services and product requested by the City of North Miami.

Item No.	ITEM	ESTIMATE D QTY	UNI T	UNIT COST	Extended Price
ROADWAY ITEMS					
101-1	Mobilization	1	LS		
102-1	Maintenance of Traffic	1	LS		
104-12	Staked Turbidity Barrier	300	LF		
110-1-1	Clearing & Grubbing	1	LS		
160-4	Stabilization, Type B (12") (LBR 40)	126	SY		
285-704	Optional Base Group 04	100	SY		
327-70-1	Milling Existing Asphalt Concrete (1" Avg. Depth)	11	SY		
334-1-11	Superpave Asphaltic Concrete (Traffic A)	6.1	TN		
515-2-202	Pedestrian / Bicycle Railing (Steel Only) (54" Picket Railing)	76	LF		
522-1	Concrete Sidewalk, 4" Thick	10	SY		
570-1-2	Performance Turf (Sod)	430	SY		
ROADWAY ITEMS SUBTOTAL					
STRUCTURE ITEMS					
400-4-5	Class IV Concrete (Substructure)	32.0	CY		
400-104	Class IV Lightweight Concrete (Superstructure)	52.0	CY		
415-1-4	Reinforcing Steel (Superstructure)	596.6	LB		
415-1-5	Reinforcing Steel (Substructure)	3000.0	LB		
455-34-5	Prestressed Concrete Piling (24" sq.)	150.0	LF		
455-143-5	Test Piles Prestressed Concrete (24" sq.)	80.0	LF		
524-2-29	Concrete Slope Pavement, 4", Non- Reinforced	66.0	SY		
999-99	Premanufactured Bridge	2.0	LS		
STRUCTURE ITEMS SUBTOTAL					

SIGNING AND MARKING ITEMS					
710-11-111	Painted Pavement Markings (6" White, Solid)	.083	NM		
710-11-211	Painted Pavement Markings (6" Yellow, Solid)	.023	NM		
710-11-231	Painted Pavement Markings (6" Yellow, 3-9 Skip)	.036	GM		
SIGNING & MARKING ITEMS SUBTOTAL					
TOTAL COST					

Name: _____
(Please Print)

Offeror Signature

Title:

Date: