



## ADDENDUM No. 1

**MAY 11, 2015**

Solicitation Title: Design-Build Services Roadway Improvement Project NE124 Street between 8<sup>th</sup> and 9<sup>th</sup> Avenue

Solicitation No.: RFP No. 21-03-15 Opening Date: May 15, 2015 at 3 p.m.

Attention all potential bidders:

- Should Addendum: Information included in this Addendum is for clarification purposes. This Addendum SHOULD be acknowledged by checking the box indicated on the City Contract Form, A-5 Acknowledgement of Addendum(s) and returned with your solicitation submittal.

To all prospective bidders, please note the following changes and clarifications:

1. The Bid Open date has been changed to Friday, May 15, 2015 at 3 p.m.
2. **Request for Information and Clarification for** Section 3.2, Scope Of Work / Design Criteria revisions and additional information:
  - a. Attachment B, Public Works Drawings are uploaded; all location of existing utilities must be field verified. There are no as-built drawings available.
  - b. Attachment A, Drawings 2-7 are sample drawings for examples of a few City intersections.
  - c. The proposed street lighting for this project should be new decorative lights similar to those abutting the project area along NE 8th Ave south of NE 125th St. The installation will be coordinated with FPL and any reasonable time extensions requested as a result of the FPL coordination will be considered.
  - d. Sidewalks and the parking lot wall will remain.
  - e. The driveway will be a one-way exit from the parking lot and will not require a 25 foot opening (as this would delete part of the parking spots), but will include signage and footage required for a one-way exit to NE 8 Street.
  - f. There will be no tree removal; although there may be some root cutting required.
  - g. Drainage is being completed by the City.

All other terms, conditions and specifications remain unchanged for this solicitation.

End of Addendum