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CITY OF NORTH MIAMI
ROADWAY IMPROVEMENTS AGREEMENT
(IFB No. 11-17-18)

THIS ROADWAY IMPROVEMENTS AGREEMENT (“Agreement”) is made and
entered into this day of?/7/2018 , 2018 by and between the City of North Miami, a
Florida municipal corporation, located at 776 NE 125" Street, North Miami, FL (“City”) and
CEEPCO Contracting, LLC, a foreign limited liability company, having its principal business
office at 12510 Prosperity Drive, Suite 180, Silver Spring, MD 20904 (“Contractor”). The City
and Contractor shall collectively be referred to as the “Parties”, and each may individually be
referred to as a “Party”.

RECITALS
WHEREAS, the City is desirous of implementing roadway improvements along N.E. 133
Street between West Dixie Highway and N.E. 11" Avenue (“Project”), for the benefit of the public
health, safety and welfare; and

WHEREAS, on November 30, 2017, the City advertised Invitation for Bid No. 11-17-18
— Roadway Improvements Project — N.E. 133" Street (“IFB”), soliciting bids from experienced
and qualified contractors to perform a roadway improvements project along N.E. 133 Street
between West Dixie Highway and N.E. 11" Avenue, in accordance with the terms, conditions and
specifications contained in the IFB; and

WHEREAS, in response to the IFB, Contractor timely submitted its Bid and was evaluated
by City administration as the lowest responsive-responsible bidder whose Bid, qualifications and
references demonstrated to be the most advantageous to the City in the procurement of the Project;
and

WHEREAS, the Contractor has expressed the capability, willingness and expertise to
perform the Project pursuant to the Contract Documents; and

WHEREAS, on January 9, 2018, the Mayor and City Council passed Resolution Number
2018-R-7, approving the selection of Contractor and authorized the City Manager and City
Attorney to negotiate and execute an agreement to accomplish the Project.

NOW THEREFORE, in consideration of the mutual terms and conditions set forth herein
and other good and valuable consideration, the Parties hereto agree as follows:

ARTICLE 1-RECITALS
1.1  The recitals are true and correct and are hereby incorporated into and made a part of this
Agreement.

ARTICLE 2 - DEFINITIONS
2.1 The following words, terms and phrases, when used in this Agreement, shall have the
following meanings, except when it is clear from the context that another meaning is intended:
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Agreement — this written Agreement between the City and Contractor covering the Work to
be performed for completion of the Project, including the Contract Documents that are
attached to or incorporated herein.

Change Order — a written document signed by the Parties authorizing an addition, deletion or
revision to the Work performed on the Project pursuant to this Agreement and within the
general scope of work; or an adjustment to the Time Schedule or compensation, issued on or
after the effective date of the Agreement.

City’s Project Budget — means the maximum funds proposed to be budgeted by the City for
the completion of the Project. The City's Project Budget is not to exceed Four Hundred Thirty
Eight Thousand Four Hundred Forty Six Dollars and Eighty Seven cents ($438,446.87),
pursuant to Resolution Number 2018-R-7.

Contract Documents — shall consist of any preliminary and final Drawings, plans and
specifications required for the Project; the IFB and all corresponding amendments,
addendums, clarifications and inquiries posted in writing by the City; Contractor’s response
to the IFB (“Bid”); Resolution No. 2018-R-7, passed and adopted on January 9, 2018, by the
Mayor and City Council; Notice to Proceed; Certificates of Insurance; Payment and
Performance Bonds; copies of current licenses; Project manuals and specifications (if any);
any additional documents which are required to be submitted under this Agreement; and all
amendments, modifications and supplements, and Change Orders, issued on or after the
effective date of this Agreement. Contract Documents are hereby incorporated into and made
part of this Agreement. Nothing contained in the Contract Documents shall be construed to
create a contractual relationship of any kind: 1) between the City and a Subcontractor or
supplier, or 2) between any persons or entities other than the City and Contractor.

Day — shall mean a consecutive “calendar day,” unless specifically designated otherwise.

Drawings — are the graphic and pictorial portions of the Contract Documents required for the
Project, wherever located and whenever issued, showing the design, location, specifications
and dimensions of the Project and generally including plans, engineering depictions,
elevations, as-built drawings, sections, details, schedules, diagrams and construction
documents.

Notice to Proceed — a written notice given by the City to the Contractor fixing the date on
which the provision of Work shall commence on the Project, and may set forth the date of
Substantial Completion and final completion of the Project.

Permitting Authority — means (in its singular or plural forms) the City of North Miami, Miami-
Dade County, the State of Florida, and/or any other governmental body having jurisdiction
over the Project.

Project — means the total sum of all Services/Work to be performed under this Agreement

necessary for roadway improvements at Worksites, in accordance with the terms, conditions,
and specifications contained in the Contract Documents, and including but not limited to,
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planning, engineering, permitting, and construction services, with final inspections and
permits required by Permitting Authorities.

Project Amount — means the amount to be paid by the City to Contractor for the cost of the
Project, not to exceed Four Hundred Thirty Eight Thousand Four Hundred Forty Six Dollars
and Eighty Seven cents ($438,446.87). Any increases to the Project Amount shall be in writing
and approved by the Parties’ authorized representatives.

Project Manager — a designated representative of the City fully acquainted with the Project
and with authority to render decisions necessary to expedite the completion of the Project.
The Project Manager will provide direct interface with the Contractor, with respect to the
City’s responsibilities and Contractor’s obligations hereunder.

Services or Work — means the act of providing the labor, supervision, materials, equipment,
tools, machinery, expertise, required for roadway improvements and other services necessary
to engineer, procure, construct, deliver, erect, commission, test and have permitted approvals
of the completed Project, and all services required by the Contract Documents, including those
things reasonably inferable from the Contract Documents necessary to complete a code
compliant Project, and all other labor, materials, equipment and services provided or to be
provided by the Contractor or Subcontractor to fulfill their obligations to the City under this
Agreement.

Subcontractor — a party, person or entity retained by Contractor to provide labor, materials,
equipment, services or supplies, necessary to complete specific Services/Work or portion of
the Project. Subcontractor shall include all sub-Subcontractors, retained directly or indirectly
by Contractor.

Substantial Completion — is that stage in the progress of the Work when the Project is
sufficiently complete in accordance with the Contract Documents, the City can utilize the
Project for its intended purpose.

Time Schedule or Term of Agreement — means the period of time not to exceed one hundred
five (105) Days following the City’s issuance of its Notice to Proceed to Contractor, which
shall constitute the guaranteed maximum time period upon which Contractor is to complete
the Project in accordance with the terms, conditions and specifications contained in this
Agreement, unless terminated earlier by the City.

Worksite — the precise Project locations as designated by the City, where Work is to be done
by Contractor or its Subcontractor under this Agreement, in accordance with the terms,
conditions and specifications contained in the Contract Documents.

ARTICLE 3— INTENT OF AGREEMENT
3.1  Execution of this Agreement is a representation that the Contractor has carefully examined
the Contract Documents and the site, and represents that the Contractor is thoroughly familiar with
the nature and location of the Project, the Worksite, the specific conditions under which the
Services are to be performed, and all matters which may in any way affect the Work or its
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performance. The Contractor further represents that, as a result of such examinations and
investigations, the Contractor thoroughly understands the Contract Documents and their intent and
purpose, and is familiar with all applicable codes, ordinances, laws, regulations and rules as they
apply to the Work, and that the Contractor will abide by same. Claims for additional time or
additional compensation as a result of the Contractor’s failure to follow the foregoing procedure
and to familiarize itself with all local conditions and the Contract Documents will not be permitted.

3.2  The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Project by the Contractor. Contract Documents are
complimentary, and what is required by any one shall be as binding as if required by all;
performance by the Contractor shall be required only to the extent consistent with the Contract
Documents and reasonable inferable from them as being necessary to produce the intended results.

3.3 In the event of conflicting provisions in the specifications or the Drawings, the more
specific provision will take precedence over the less specific; the more stringent will take
precedence over the less stringent; and the more expensive item will take precedence over the less
expensive. On all Drawings, figures take precedence over scaled dimensions. Scaling of
dimensions, if done, is done at the Contractor’s own risk.

3.4  Organization of the specifications into divisions, sections and articles, and the arrangement
of Drawings shall not control the Contractor in dividing the Work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

3.5  Unless otherwise stated in the Contract Documents, words which have well-known
technical or construction industry meanings are used in the Contract Documents in accordance
with such recognized meanings.

3.6 In the event of any conflict between the Contract Documents or any ambiguity or missing
specification or instruction, the following priority is hereby established:

3.6.1 Specific written direction from the City Manager or City Manager’s designee.
3.6.2 This Agreement.
3.6.3 The IFB.

3.7  The Parties agree that Contractor is responsible for clarifying any ambiguity, conflict,
discrepancy, omission, or other error found in the IFB prior to Contractor submitting its Bid or the
right to clarify same shall be waived.

ARTICLE 4 - TERM OF AGREEMENT
4.1  Subject to authorized adjustments, the Term of Agreement shall be the period of time not
to exceed one hundred five (105) Days following the City’s issuance of its Notice to Proceed to
Contractor, which shall constitute the guaranteed time upon which Contractor is to complete the
Project in accordance with the terms, conditions and specifications contained in this Agreement,
unless terminated earlier by the City.
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4.2 Contractor agrees that the Work shall be pursued on schedule, diligently and uninterrupted
at a rate of progress which will ensure full completion within the agreed Time Schedule. Failure
to achieve timely final Project completion shall be regarded as a material breach of this Agreement
and shall be subject to the appropriate remedies available at law. This Agreement shall remain in
full force and effect until the completion of the Project by the Contractor and the City’s acceptance
of the Project.

4.3 Minor adjustments to the time for performance which are approved in writing by the City
in advance, shall not constitute non-performance by Contractor. Any impact on the time for
performance shall be determined and the Time Schedule for completion of Work will be modified
accordingly.

4.4 When, in the opinion of the City, reasonable grounds for uncertainty exist with respect to
the Contractor’s ability to perform Work or any portion thereof, the City may request that the
Contractor, within a reasonable time frame set forth in the City’s request, provide adequate
assurances to the City in writing, of Contractor’s ability to perform in accordance with terms of
this Agreement. In the event that the Contractor fails to provide the City the requested assurances
within the prescribed time frame, the City may treat such failure as a repudiation or breach of this
Agreement, and resort to any remedy for breach provided for in this Agreement or at law.

4,5  Contractor shall be required to show just cause for delays or for additional time requests.
Failure to comply with this subparagraph shall be sufficient grounds for the City to find the
Contractor in substantial default and certify that sufficient cause exists to terminate the Agreement
or to withhold payment to the Contractor until an updated Time Schedule, acceptable to the City,
is obtained. Such failure shall not be cause for additional time.

4.6 In the event the Term of Agreement date is extended, regardless of whether delay is caused
by any act or neglect of the City or Force-Majeure Event, or is attributable to the City, the
Contractor’s sole and exclusive remedy is an equal extension of time.

4.7  Notwithstanding the provisions of this Article 4, this Agreement may be terminated by the
City at any time, with or without cause.

ARTICLE 5 - PROJECT AMOUNT & PROJECT BUDGET
5.1  Contractor shall be paid an amount not to exceed not Four Hundred Thirty Eight Thousand
Four Hundred Forty Six Dollars and Eighty Seven cents ($438,446.87). Any increases to the
Project Amount shall be in writing and approved by the Parties’ authorized representatives.
Funding for this Agreement is contingent on the availability of funds and the Agreement is subject
to amendment or termination due to lack of funds or a reduction of funds, upon ten (10) Days
written notice to Contractor.

5.2 The Contractor shall not withhold payments to Subcontractors if such payments have been
made to the Contractor. Before issuance of a final payment, Subcontractors shall submit
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satisfactory evidence, releases, or waivers that all payrolls, material and supply bills, and other
indebtedness connected with the Project have been paid or otherwise satisfied.

5.3  Theacceptance of the final payment shall constitute a waiver of all claims by the Contractor
except those previously made in writing and identified by the Contractor as unsettled prior to the
time of final payment.

5.4  The making of final payment shall not constitute a waiver of any claims by the City and
shall not relieve the Contractor of the responsibility for negligence, defects of manufacture, faulty
materials, or workmanship to the extent within the period provided by law and by the warranties
provided herein. Upon written notice by the City, the Contractor shall remedy any defects due
thereto and pay all expenses for any damages to other Work resulting therefrom.

ARTICLE 6 — CONTRACTOR’S SCOPE OF WORK
6.1  Contractor hereby agrees that it will exert every reasonable and diligent effort to ensure
that all labor employed by Contractor, including that of its Subcontractors for Work on the Project,
shall be in accordance with the Contract Documents and shall incorporate the requirements set
forth by applicable rules, regulations, codes and statutes of Permitting Authority.

6.2  Contractor covenants to furnish its best skill and judgment in furthering the interests of the
City. Contractor agrees to furnish efficient business administration and superintendence and use
its best efforts to complete the Project in the best and soundest way and in the most expeditious
and economical manner consistent with the interests of the City.

6.3  Contractor shall provide pre-installation Work which includes, but shall not be limited to,
the following:

6.3.1 Maintain a list of Subcontractors, including local business and workforce
participation.

6.4  Contractor shall become thoroughly familiar with the evolving architectural, civil,
mechanical, plumbing, electrical, and structural plans and specifications. Contractor shall submit
to the City, and Permitting Authorities such comments as may be appropriate concerning
construction feasibility and practicality.

6.5  The City disclaims any warranty that the Drawings, plans and specifications for the Project
are accurate, practical, consistent and/or constructible.

6.6  Contractor shall take into consideration such factors as natural and practical lines of
severability, sequencing effectiveness, access and availability constraints, total time for
completion, construction market conditions, availability of local labor and materials, community
relations and any other factors pertinent to saving time and cost.

6.7  Contractor shall take such measures as appropriate to provide that construction

requirements will be covered in the separate subcontracts performed without duplication or
overlap, sequenced to maintain completion of all Work on schedule.
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6.8  Work which the Contractor shall provide includes but is not limited to, the following:

6.8.1 Develop and implement procedures to monitor, record, review and approve all
submittals, Drawings, Change Orders, pay requests and field orders for budget and
schedule impact and compliance with the Contract Documents.

6.8.2 Provide inspection of all Work, materials and tests prior to Substantial Completion
and final inspections by appropriate certified inspectors and Permitting Authorities.

6.8.3 Ensure the replacement of nonconforming or substandard Work on the Project.

6.8.4 Assist the City in the warranty inspections and completion of all required warranty
Work generated by the inspections.

6.9  Contractor shall supervise and direct the Work, using the highest quality established by
industry standards. The Contractor shall be solely responsible for and have control over
construction means, methods, techniques, sequences and procedures and for coordinating all
portions of the Work under the Agreement, unless Contract Documents give other specific
instructions concerning these matters.

6.10  Contractor shall be responsible to the City for the acts and omissions of the Contractor’s
employees, Subcontractors and their agents and any employees and other persons performing
portions of the Work under contract with the Contractor.

6.11 Contractor shall not be relieved of obligations to perform the Work in accordance with the
Contract Documents either by activities or duties of the architect-engineer (if any), or by tests,
inspections or approvals required or performed by persons other than the Contractor. The
Contractor shall be responsible for inspections or portions or Work already performed under this
Agreement (if any) and to determine that such portions are in proper condition.

6.12 Contractor shall inspect all materials delivered to the site and shall reject any materials that
do not conform to the Contract Documents.

6.13  Contractor shall be responsible for and coordinate any and all inspections required by the
Permitting Authorities having jurisdiction over the Project. Failure to obtain any required approval
because of failure of the Contractor to conform to the Contract Documents shall not extend the
Term of Agreement, and the Contractor shall not be entitled to an increase in the Project Amount.

6.14  Contractor shall employ sufficient, competent personnel who shall be in attendance at the
Project site during the performance of the Work.

6.15 Contractor shall secure all necessary permits from the Permitting Authority, the cost of
which shall be obtained by the Contractor and included in the Project Amount.
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6.16 Contractor shall arrange for all Worksite facilities necessary to enable the Contractor,
Subcontractors, and Project Manager to perform their respective duties in the management,
conduct, inspection, and supervision of Work.

6.17 Contractor shall provide Project administrative functions including but not limited to the
following:

6.17.1 Develop and implement a procedure for review, processing, and payment of
invoices by Subcontractors for progress and final payments.

6.17.2 Determine when the Work or designated portions thereof are ready for the
Substantial Completion inspection.

6.17.3 Monitor provide notice to the City that the Project is ready for final inspection, and
secure and transmit to the Project Manager, all required guarantees, affidavits, releases,
Bonds and waivers, manuals, record Drawings, and maintenance books as are applicable.

6.17.4 Keep full and accurate records of all costs incurred and items billed in connection
with the performance of the Work, which records shall be open to audit by the City or its
authorized representative during performance of the Work and until three (3) years after
final payment.

6.17.5 Contractor shall be the single point of interface with all Subcontractors for the City
and all of its agents and representatives.

6.18 Unless otherwise provided in the Contract Documents, the Contractor shall provide and
pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation and other facilities and services necessary for the proper execution and
completion of the Project, whether temporary or permanent and whether or not incorporated or to
be incorporated in the Work.

6.19 Contractor shall develop and maintain a program to assure quality control of the Work.
Contractor shall supervise the Work of all Subcontractors providing instructions to each when their
Work does not conform to the requirements of the Contract Documents and shall continue to exert
its influence and control over each Subcontractor to ensure that corrections are made in a timely
manner so as to not affect the efficient progress of the Work. The City shall be the final judge of
performance and acceptability.

6.20 Contractor shall enforce strict discipline and good order among the Contractor’s employees
and Subcontractors, while on the Worksite. The Contractor shall not permit employment of unfit
persons or persons not skilled in tasks assigned to them.

6.21  Contractor shall perform the Work in accordance with the Contract Documents. If the
Contractor performs Work knowing it to be contrary to laws, statutes, ordinances, building codes,
and rules and regulations without such notice to the City, it shall assume full responsibility for
such Work, and shall bear the attributable costs.
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6.22  All inspections shall be made for conformance with the applicable building codes,
compliance with Drawings and specifications, and quality. Costs for any re-inspections of Work
found defective and subsequently repaired shall be borne by the Contractor.

6.23  Contractor warrants and accepts that any and all repair work required at any phase of the
Project, irrespective of the cause, shall be deemed the responsibility of the Contractor at no additional
cost to the City.

6.24  Finally, the Contractor accepts, understands and agrees that these provisions of the Agreement
constitute a material inducement for the City to enter into this Agreement and that the City has indeed
relied on these particular provisions in making its decision to enter into this Agreement with
Contractor.

ARTICLE 7— CONTRACTOR RESPONSIBILITIES
7.1  Contractor shall confine operations at the Worksite to areas permitted by law, ordinances,
permits and Contract Documents, and shall not unreasonably encumber the Worksite with
personnel, materials or equipment.

7.2 Contractor shall keep the Worksite premises and surrounding areas free from accumulation
of waste materials or rubbish caused by the Work. At completion, the Contractor shall remove
from the Worksite all waste materials, debris, rubbish, tools, equipment, machinery and surplus
materials. Failure to clean Worksite as provided herein may cause the City to do so, and the cost
thereof shall be charged to the Project Amount.

ARTICLE 8 — CITY’S RESPONSIBILITY
8.1  The City shall provide information regarding its requirements for the Project, with
reasonable promptness to avoid delay in the orderly progress of the Work.

8.2  The City shall designate a Project Manager who shall be fully acquainted with the Project
and shall define the lines of City authority to approve Change Orders and render decisions
promptly and furnish information expeditiously.

8.3  The City, unless otherwise agreed, shall furnish the site of the Project, all surveys
describing the physical characteristics, soil reports, subsurface investigations, legal limitations,
known utility locations, covenants, deed restrictions and a legal description if required for the
Project.

8.4 If the City becomes aware of any fault or defect in a phase of the Project or non-
conformance with the Drawings and specifications, the City shall give prompt written notice
thereof to the Contractor.

8.5  The Project Manager shall communicate with Subcontractors or suppliers only through the

Contractor, while such method of communication is effective in maintaining the Project’s Time
Schedule and quality standards.
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8.6  The City expects the Contractor to recognize, coordinate and comply with the Permitting
Authorities.

8.7 If the Contractor fails to correct Work which is not in accordance with the requirements of
the Contract Documents, or persistently fails to carry out Work in accordance with the
requirements of the Contract Documents, Florida Building Code, and State of Florida, Miami-
Dade County and City codes, rules and regulations, then the City Manager, may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated. The right of the City to stop Work on the Project shall not give rise to a duty on the
part of the City, to the benefit of the Contractor, Subcontractors, or any other person or entity.

ARTICLE 9 —SUBCONTRACTORS

9.1 By an appropriate written agreement, the Contractor shall require that each Subcontractor,
to the extent of the Work to be performed by the Subcontractor, be bound to the Contractor by the
terms of the Contract Documents, and to assume toward the Contractor all the obligations and
responsibilities which the Contractor by these Contract Documents, assumes towards the City.
Said agreements shall preserve and protect the rights of the City under the Contract Documents
with respect to the Work to be performed by the Subcontractor so that the subcontracting thereof
will not prejudice such rights.

9.2  The Contractor shall make available to each proposed Subcontractor, prior to the execution
of a subcontract, copies of the Contract Documents to which the Subcontractor will be bound to.

9.2  Subcontractor must submit experience, bonding capability and financial condition to
Contractor. The Subcontractors experience, bonding capability and financial condition must
demonstrate that adequate assets and equipment are available to properly perform the subcontract.

9.3  Subcontractors’ exclusive remedy for delays in the performance of the Agreement caused
by Force Majeure events or by delays claimed to be caused by the City, or attributable to the City,
or on claims based on breach of contract or negligence, shall be an extension of its subcontract
time.

9.4  Contractor shall be responsible to the City for the acts and omissions of its employees,
agents and Subcontractors, their agents and employees, and all other persons performing any of
the Work or supplying materials under a contract to the Contractor.

ARTICLE 10 - INDEPENDENT CONTRACTOR

10.1 Contractor has been procured and is being engaged by the City as an independent
contractor, and not as an agent or employee of the City. Accordingly, Contractor shall not attain,
nor be entitled to, any rights or benefits under the Civil Service or Pension Ordinances of the City,
nor any rights generally afforded classified or unclassified employees of the City. Contractor
further understands that Florida workers’ compensation benefits available to employees of the
City, are not available to Contractor. Therefore, Contractor agrees to provide workers’
compensation insurance, as required by Florida law, for any employee or agent of Contractor
rendering Work to the City under this Agreement.
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ARTICLE 11 - CHANGES IN THE WORK
11.1 The City, without invalidating this Agreement, may order changes in the work within the
general scope of this Agreement consisting of additions, deletions or other revisions. The Project
Amount and the Substantial Completion date may be adjusted accordingly upon executed
amendments. All other minor changes in the Project shall be authorized by Change Order, subject
to any limitations in the Contract Documents.

11.2 Changes in the Project shall be performed under applicable provisions of the Contract
Documents, and the Contractor shall proceed promptly, unless otherwise provided in the Change
Order. Before any Work is begun on any Change Order, a written authorization from the City must
be issued and then forward the same to the Architect-Engineer for its review.

ARTICLE 12 - ENVIRONMENTAL AND SAFETY REQUIREMENTS
12.1 Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the performance of this Agreement.

12.2  Contractor shall provide a safety program for the Project to meet U.S. Department of Labor
Occupational Safety and Health Administration (OSHA) requirements and monitor Subcontractors
for compliance in the performance of Work in accordance with the best acceptable safety practice.

12.3  Contractor shall schedule the services of independent testing laboratories required by
Permitting Authorities to provide the necessary testing of materials to ensure conformance with
environmental regulations.

12.4  Contractor shall take all reasonable precautions for the safety of, and shall provide all
reasonable protection to prevent damage, injury or loss to:

12.4.1 Workers on the Project and all other persons who may be affected thereby.

12.4.2 Materials and equipment to be incorporated in the Project, whether in storage on or
off the Worksite, under care, custody or control of the Contractor or Subcontractors;

12.4.3 Other public or private property at the Worksite and adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for
removal, relocation or replacement in the course of construction;

12.4.4 All alcoholic beverages, smoking and drugs shall be prohibited from the Project
Worksite.

12.5 All workers on the Project site shall wear appropriate and uniform-like attire and shall have
visible identification as being employees of the Contractor or Subcontractor.

12.6  Contractor shall give notices and comply with applicable laws, ordinances, rules,
regulations and lawful orders of public authorities bearing on the safety of persons or property,
their protection from damage, injury or loss in accordance with the Safety and Health Regulations
for Construction, 29 C.F.R. § 1926.
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12.7  Contractor shall erect and maintain, as required by existing conditions and performance of
the Agreement, reasonable safeguards for safety and protection, including posting danger signs
and other warnings against hazards, promulgating safety regulations and notifying users of
adjacent sites and utilities.

12.8  When the removal of asbestos, PCB’s, petroleum, radioactive material or any other toxic
or hazardous material, in whatever form or states, is necessary for the execution of the Work, the
Contractor shall immediately notify the City and exercise the utmost care to carry on such activities
by and under the supervision of properly qualified personnel. Contractor covenants that any such
removal must be performed by a Florida licensed toxic or hazardous materials abatement
contractor in accordance with all applicable federal, state, and local rules and regulations.

12.9  Contractor shall promptly remedy any damage and loss to property caused in whole or in
part by the Contractor, a Subcontractor, or anyone directly or indirectly employed by any of them,
or by anyone for whose acts they may be liable and for which the Contractor is responsible, except
damage or loss attributable to acts or omissions of the City or anyone directly or indirectly
employed by either of them and whose acts are not attributable to the fault or negligence of the
Contractor.

12.10 Contractor shall designate a responsible person at the Worksite whose duty shall be
prevention of accidents or injury to property or person.

12.11 Contractor shall not load or permit any part of the Worksite to be so loaded or congested,
so as to endanger the site, any property, or deteriorate safety conditions.

12.12 Contractor shall promptly report to the City and all accidents arising out of or in connection
with the Work.

ARTICLE 13— TESTS AND INSPECTIONS

13.1 Tests, inspections and approvals of portions of the Work required by the Contract
Documents or by laws, ordinances, rules, regulations or orders of public authorities having
jurisdiction shall be made at an appropriate time. Unless otherwise provided, the Contractor shall
make arrangements for such tests, inspections and approvals with an independent testing
laboratory or entity acceptable to the City, or with the appropriate Permitting Authority, and shall
bear all related costs of tests, inspections and approvals. The Contractor shall give the Project
Manager timely notice of when and where tests and inspections are to be made so as to allow him
the opportunity to observe such procedures, if needed. The Contractor shall support and cooperate
with all tests and inspections.

13.2  If such procedures for testing, inspection or approval reveal failure of the portions of the
Work to comply with requirements established by the Contract Documents, the Contractor shall
bear all costs made necessary by such failure including those of repeated procedures.

13.3  Required certificates of testing, inspection or approval shall, unless otherwise required by
the Contract Documents, be secured by the Contractor and promptly delivered to the City.
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13.4  Tests or inspections conducted pursuant to the Contract Documents shall be made promptly
to avoid unreasonable delay in the Work.

13.5 Itis understood and agreed by the Contractor that the North Miami Building Department and
its inspectors are professionals who are dedicated to providing efficient and courteous service to all
residents, professionals, contractors and the public at large through plans processing, inspections
and building maintenance, which ensures the protection of the citizens and enhances the quality of
life within the City. For the purposes of this Project, the Building Department is not a surrogate of
the City. All decisions by the Building Department as to whether some aspect of the Project is or is
not in compliance with the Florida Building Code, Florida Fire Prevention Code and/or any other
applicable codes, regulations, laws and ordinances are independent of and not deemed to be an act or
a decision by the City. The Contractor agrees that it shall be the responsibility of the Contractor to
ensure compliance with all applicable codes, regulations, law and ordinances. The Contractor
warrants and accepts that any and all work necessitated by inspections which is not prescribed in the
plans, specifications or Drawings, but necessitated to bring the Project into conformity with the
Contract Documents and all applicable laws, codes, regulations, procedures and/or considered inside
the contemplation of the Contract Documents, shall be deemed the responsibility of the Contractor at
no additional cost to the City.

ARTICLE 14 —- CORRECTION OF WORK
14.1  The Contractor shall promptly correct Work rejected by the City or Permitting Authorities
or failing to conform to the requirements of the Contract Documents, whether observed before or
after the completion of the Project. The Contractor shall bear costs of correcting such rejected
Work, including additional testing and inspections.

14.2 If, within one (1) year after the date of completion of the Project, or after the date for
commencement of warranties and guarantees established under by the Contract Documents, any
of the Work is found to be not in accordance with the requirements of the Contract Documents,
the Contractor shall correct it promptly after receipt of written notice from the City to do so unless
the City has previously given the Contractor a written acceptance of such condition.

14.3  Contractor shall remove from the Worksite and then correct any portions of the Work
which are not in accordance with the requirements of the Contract Documents.

14.4  Contractor shall bear the cost of correcting destroyed or damaged portions of the Project,
whether completed or partially completed, caused by the Contractor’s correction or removal of
Work which is not in accordance with the requirements of the Contract Documents.

14.5 If the City prefers to accept Work which is not in accordance with the requirements of the
Contract Documents, the City may do so instead of requiring its removal and correction, in which
case the PROJECT AMOUNT will be reduced as appropriate and equitable. Such adjustment shall
be effected whether or not final payment has been made.

ARTICLE 15 - CONFLICTS OF INTEREST
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15.1 Contractor represents and warrants to the City that it has not employed or retained any
person or company employed by the City to solicit or secure this Agreement and that it has not
offered to pay, paid, or agreed to pay any person any fee, commission, percentage, brokerage fee,
or gift of any kind contingent upon or in connection with, the award of this Agreement.

15.2  Contractor covenants that no person under its employ who presently exercises any
functions or responsibilities on behalf of the City in connection with this Agreement has any
personal financial interest, directly or indirectly, with contractors or vendors providing
professional services on projects assigned to the Contractor, except as fully disclosed and approved
by the City. Contractor further covenants that, in the performance of this Agreement, no person
having such conflicting interest shall be employed.

ARTICLE 16 - TERMINATION OF AGREEMENT

16.1 The City reserves the right, in its best interests, to cancel this Agreement by giving written
notice to Contractor thirty (30) Days prior to the effective date of such cancellation. The City shall
reimburse the Contractor for any unpaid cost of the Project which is due to Contractor. In the event
of such termination of Agreement the City shall further assume and become liable for obligations,
commitments and unsettled contractual claims that the Contractor has previously undertaken or
incurred in good faith in connection with said Project. The Contractor shall, as a condition of
receiving the payments referred to in this Article, execute and deliver all such papers and take all
such steps including the legal assignment of his contractual rights, as the City may require.

ARTICLE 17 - NOTICES
17.1  All notices, demands, correspondence and other communications between the Parties shall be
deemed sufficiently given under the terms of this Agreement when dispatched by registered or
certified mail, postage prepaid, return receipt requested, addressed as follows or as the same may be
changed from time to time:

For Contractor: CEEPCO Contracting, LLC
Attn: Harold Charles, Member
1125 NE 125 ST. #207

North Miami, FL 33161
To City: City of North Miami

Attn: City Manager
776 N.E. 125" Street
North Miami, Florida 33161

With a copy to: City Attorney
City of North Miami
776 N.E. 125" Street
North Miami, Florida 33161

17.2  Either Party may at any time designate a different address and/or contact person by giving

notice as provided above to the other Party. Such notices shall be deemed given upon receipt by
the addressee.
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17.3 Inthe event there is a change of address and the moving Party fails to provide notice to the
other Party, then notice sent as provided in this Article shall constitute adequate notice.

ARTICLE 18 - INDEMNIFICATION
18.1  Contractor shall defend, indemnify and hold harmless the City, its officers and employees
from and against any and all claims, costs, losses and damages including, but not limited to
reasonable attorney’s fees, caused by the negligent acts or omissions of the Contractor, its officers,
directors, agents, partners, Subcontractors, employees and managers in the performance of Work
under this Agreement.

18.2  Contractor shall be fully responsible to City for all acts and omissions of the Contractor, its
employees, Subcontractors, suppliers, or other persons directly or indirectly employed by its
Subcontractors or suppliers, and any other persons or organizations performing or furnishing supplies
under a direct or indirect agreement with Contractor. Nothing in the Contract Documents shall create
any contractual relationship between City and any such Subcontractor, supplier or other person or
organization, nor shall it create any obligation on the part of City to pay or to cause the payment of
any money due any Subcontractor, supplier, employee or agent except as may otherwise be required
by law.

18.3  The purchase of insurance by the Contractor with respect to the obligations required herein
shall in no event be construed as fulfillment’s or discharge of such obligations.

18.4 I any Subcontractor, supplier, laborer, or materialmen of Contractor or any other person
directly or indirectly acting for or through Contractor files or attempts to file a mechanic's or
construction lien against the real property on which the Work is performed or any part or against any
personal property or improvements or make a claim against any monies due or to become due from
the City to Contractor or from Contractor to a Subcontractor, for or on account of any Work, labor,
construction services, material, equipment, or other items furnished in connection with the Work,
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within ten (10) Days of the filing or from receipt of written notice from the

City.

18.5 Contractor has visited the Worksite and is familiar with the local conditions under which the
Work are to be performed, and relieves the City from any liability in regard to any matter not
immediately brought to the attention of the City.

18.6  Nothing contained in this Agreement is any way intended to be a waiver of the limitation
placed upon the City’s liability as set forth in Chapter 768, Florida Statutes. Additionally, the City
does not waive sovereign immunity, and no claim or award against the City shall include attorney’s
fees, investigative costs or pre-judgment interest.

ARTICLE 19 - WARRANTY
19.1 The Contractor warrants to the City that all materials and equipment included in the Project
will be new except where indicated otherwise in the Contract Documents, and that such materials
and equipment will be of good quality, free from improper workmanship and defective materials
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and in conformance with the Drawings and specifications. The Contractor further agrees to correct
all Work found by the City to be defective in material and workmanship or not in conformance
with the Contract Documents for a period of one year from the date of completion or for such
longer periods of time as may be set forth in specific warranties contained in the specifications.
The Contractor shall collect and deliver to the City any specific written warranties given by others
as required by the Contract Documents.

19.2 If, within one (1) year after the date of final completion or such longer period of time as may
be prescribed by laws or regulations, or by the terms of any applicable special guarantee required by
the Contract Documents, any Work is found to be defective, whether observed before or after
acceptance by City, Contractor shall promptly, without cost to City, either correct such defective
Work, or, if it has been rejected by City, remove it from the site and replace it with non-defective
Work that is satisfactorily correct to the City. If Contractor does not promptly comply with the terms
of such instructions, the City may have the defective Work corrected and all direct, indirect and
consequential costs of such removal and replacement, including but not limited to fees and charges
of engineers, attorneys and other professionals, shall be paid by Contractor.

19.3 If any lien or claim remains unsatisfied after all payments are made, the Contractor shall
refund to the City all monies that the latter may be compelled to pay in discharging such liens or
claims, including all costs and reasonable Attorney’s fees. Any Subcontractor may seek relief from
the surety and Contractor under Section 255.05, Florida Statutes.

19.4 In addition, the Contractor represents and warrants the following to the City, as an
inducement to the City to enter into this Agreement, which representations and warranties shall
survive the execution of the Agreement, final completion of the Project and final payment hereof:

19.4.1 Contractor shall furnish the tools, materials, supplies, equipment and labor required
to complete the Work and perform their obligations under the Contract Documents, and
shall have sufficient experience and competence to do so;

19.4.2 Contractor is authorized to do business in the State of Florida and is properly
licensed by all necessary governmental, public and other authorities having jurisdiction
over the Contractor and the Project; and

19.4.3 The persons executing this Agreement, on behalf of the Contractor, are properly
authorized to do so.

19.5 Contractor warrants that any and all Work, materials, services or equipment that may
reasonably be inferred from the Contract Documents as being required to produce the intended result,
will be supplied by the Contractor at its own cost, whether or not specifically called for.

19.6  Contractor warrants and accepts that any and all Work, materials, services or equipment
necessitated by the inspections of City and/or Miami-Dade County agencies, or other regulatory
agencies as are applicable, to bring the Project into conformity with the Contract Documents and all
applicable laws, codes, regulations, procedures, or considered inside the contemplation of the
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Contract Documents, shall be deemed the responsibility of the Contractor at no additional cost to the
City.

ARTICLE 20 - INSURANCE
20.1 Prior to the execution of this Agreement, the Contractor shall submit certificate(s) of
insurance evidencing all required insurance coverage, as more particularly described in the IFB, with
the following minimum coverage:

20.1.1 Commercial General Liability - With project dedicated minimum limits of One
Million Dollars ($1,000,000.00) per occurrence for bodily injury and property damage.
This coverage shall also include personal and advertising injury, medical payments and
products completed operations to be maintained for three (3) years after completion of
Services.

20.1.2 Commercial Automobile Liability - With minimum limit of One Million Dollars
($1,000,000.00) covering any automobile including non-owned, hired or leased vehicles.

20.1.3 Worker’s Compensation - As required by the State of Florida with statutory limits,
and Employer’s Liability with a minimum limit of One Million Dollars ($1,000,000.00)
per accident for bodily injury or disease.

20.2  Contractor shall not commence Work under this Agreement until after Contractor has
obtained all of the minimum insurance coverage prescribed in the IFB and the policies of such
insurance detailing the provisions of coverage have been received and approved by the City.

20.3  The City shall be named as an additional insured for claims caused in whole or in part by
the Contractor, Subcontractor’s, employees or assignee’s negligent acts or omissions during the
term of this Agreement. This provision shall not limit the City’s recovery for coverage under the
Contractor’s insurance policy.

20.4  Contractor shall not permit any Subcontractor to begin Services until after similar minimum
insurance to cover Subcontractor has been obtained and approved.

20.5 In the event the insurance certificate provided by Contractor or Subcontractor indicates that
the insurance shall terminate and lapse during the term of this Agreement, Contractor shall furnish,
at least thirty (30) Days prior to expiration of the date of the insurance, a renewed certificates of
insurance as proof that equal and like coverage and extension is in effect. Contractor shall not
continue to perform the Services required by this Agreement unless all required insurance coverage
remains in full force and effect.

20.6  All insurance policies required of the Contractor shall be written by a company with a
Best's rating of B+ or better and duly authorized and licensed to do business in the State of Florida
and be executed by duly licensed managers upon whom service of process may be made in Miami-
Dade County, Florida.

ARTICLE 21 - PERFORMANCE AND PAYMENT BONDS
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21.1 The Contractor is required to furnish to the City a Performance Bond and Payment Bond,
each in the amount of One Hundred percent (100%) of the total Project value (“Bonds”). Such
Bonds may be in the following form: 1) a Cashier’s Check, made payable to the City of North
Miami; 2) Bonds written by a surety company authorized to do business in the State of Florida, in
accordance with Section 255.05, Florida Statutes; or 3) an Irrevocable Letter of Credit. If the latter
is chosen, it must be written on a bank located in Miami-Dade County, be in the amount of the
Agreement and should clearly and expressly state that it cannot be revoked until express written
approval has been given by the City. The City, to draw on same, would merely have to give written
notice to the bank with a copy to the Contractor.

21.2 The Performance Bond shall secure and guarantee Contractor’s faithful performance of
this Agreement, including but not limited to Contractor’s obligation to correct defects after final
payment has been made as required by the Contract Documents. The Payment Bond shall secure
and guarantee payment of all Subcontractors performing labor on the Project under this Agreement
and furnishing supplies, materials or services in connection herewith. These Bonds shall be in
effect through the duration of the Agreement plus the warranty period as required by the Contract
Documents.

21.3 Each Bond shall be written by a corporate surety, having a resident agent in the State of
Florida and having been in business with a record of successful continuous operation for at least
five (5) years. The Bonds required hereunder shall be executed by a responsible surety licensed in
the State of Florida, and have at least the following minimum qualification in accordance with the
latest edition of A.M. Best's Insurance Guide, published by Alfred M. Best Company, Inc., Ambest
Road, Oldwick, New Jersey 08858: B+ to A+. The Contractor shall require the attorney in fact
who executes the required Bonds on behalf of the surety to affix thereto a certified and current
copy of this power of attorney indicating the monetary limit of such power.

21.4 If the surety on any Bond furnished by Contractor is declared bankrupt or becomes
insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the
requirements of other applicable laws or regulations, Contractor shall within three (3) Days
substitute another Bond and surety, both of which must be acceptable to City. If Contractor fails
to make such substitution, City may procure such required Bonds on behalf of Contractor at
Contractor’s expense.

21.5 The City may, in the City's sole discretion, inform surety of the progress of the Work, any
defects in the Work, or any defaults of Contractor under the Contract Documents and obtain
consents as necessary to protect the City's rights, interest, privileges and benefits under and
pursuant to any Bond issued in connection with the Project.

21.6 Contractor shall indemnify and hold harmless the City and any agents, employees,
representative from and against any claims, expenses, losses, costs, including reasonable attorneys’
fees, as a result of any failure of Contractor to procure the Bonds required herein.

ARTICLE 22 - FORCE MAJEURE
22.1 A “Force Majeure Event” shall mean an act of God, act of governmental body or military
authority, fire, explosion, power failure, flood, storm, hurricane, sink hole, other natural disasters,
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epidemic, riot or civil disturbance, war or terrorism, sabotage, insurrection, blockade, or embargo.
In the event that either Party is delayed in the performance of any act or obligation pursuant to or
required by the Agreement by reason of a Force Majeure Event, the time for required completion
of such act or obligation shall be extended by the number of days equal to the total number of days,
if any, that such Party is actually delayed by such Force Majeure Event. The Party seeking delay
in performance shall give notice to the other Party specifying the anticipated duration of the delay,
and if such delay shall extend beyond the duration specified in such notice, additional notice shall
be repeated no less than monthly so long as such delay due to a Force Majeure Event continues.
Any Party seeking delay in performance due to a Force Majeure Event shall use its best efforts to
rectify any condition causing such delay and shall cooperate with the other Party to overcome any
delay that has resulted.

22.2 If conditions are encountered at the Worksite which are: 1) subsurface or otherwise
concealed physical conditions which differ materially from those indicated in the Contract
Documents, or 2) unknown physical conditions of an unusual nature, which differ materially from
those ordinarily found to exist and generally recognized as inherent in construction activities of
the character provided for in the Contract Documents, then notice by the observing Party shall be
given to the other Party promptly before conditions are disturbed, and in no event later than ten
(10) Days after first observance of such conditions. The Project Manager will promptly investigate
such conditions and, if they differ materially and cause an increase or decrease in the Contractor’s
cost of, or time required for performance of any part of the Work, will recommend an equitable
adjustment in the PROJECT AMOUNT or to the Term of Agreement or both. If the Project
Manager determines that the conditions at the Worksite are not materially different from those
indicated in the Contract Documents and that no change in the PROJECT AMOUNT or to the
Term of Agreement is justified, the City shall so notify the Contractor in writing, stating the
reasons. Claims by the Contractor in opposition to such determination must be made within ten
(10) Days after the City has given notice of the decision.

ARTICLE 23 - LIQUIDATED DAMAGES

23.1 Itis mutually agreed by and between the Parties hereto that time shall be an essential part
of this Agreement, and that in case of the failure on the part of the Contractor to achieve
contractually scheduled completion of the milestones established in the Project schedule within
the time specified and agreed upon, the City will be damaged thereby. The amount of said
damages, inclusive of expenses for inspection(s), as well as additional personnel superintendence,
and necessary traveling expenses, being difficult if not impossible of definite ascertainment and
proof, it is hereby agreed that the amount of such damages shall be Five Hundred Dollars ($500.00)
for each Day delayed in finishing the Project, in excess of the number of Days prescribed in Article
4. The Contractor hereby agrees that said sum shall be deducted from monies due Contractor under
the Agreement, or if no money is due the Contractor, the Contractor hereby agrees to pay to the
City as liquidated damages, and not by way of penalty, the amount of Five Hundred Dollars
($500.00) for each Day delayed in finishing the Project, in excess of the number of Days prescribed
in Article 4.

ARTICLE 24 — NON-EXCLUSIVE AGREEMENT
24.1 The Work to be provided by Contractor pursuant to this Agreement shall be non-exclusive,
and nothing herein shall preclude the City from engaging other firms to perform Work.
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24.2  The City reserves the right to perform Work or operations related to the Project with the
City’s own forces, or through the award of one or more separate contracts to one or more separate
contractors if the scope of the work changes during the term of this Agreement and the City and
Contractor are unable to agree as to the Contractor’s timely performance of such changed scope
of work. Additionally, the City reserves the right to award separate contracts in connection with
other portions of the Project or other construction or operations on the Worksite under conditions
identical or substantially similar to these.

ARTICLE 25 - EMERGENCIES
25.1 Inany emergency affecting the safety of persons or property, the Contractor shall act at the
Contractor’s discretion, to prevent threatened damage, injury or loss.

ARTICLE 26 - OWNERSHIP OF DOCUMENTS
26.1  All documents developed by Contractor under this Agreement shall be delivered to the City
by the Contractor upon completion of the Work and shall become property of the City, without
restriction or limitation of its use. The Contractor agrees that all documents generated hereto shall
be subject to the applicable provisions of the Public Records Law, under Chapter 119, Florida
Statutes.

26.2 The Contractor shall additionally comply with Section 119.0701, Florida Statutes,
including without limitation, the following conditions: (1) keep and maintain public records that
ordinarily and necessarily would be required by the City to perform this service; (2) provide the
public with access to public records on the same terms and conditions as the City would at the
cost provided by Chapter 119, Florida Statutes, or as otherwise provided by law; (3) ensure that
public records that are exempt or confidential and exempt from disclosure are not disclosed, except
as authorized by law; (4) meet all requirements for retaining public records and transfer, at no cost
to the City, all public records in its possession upon termination of this Agreement and destroy any
duplicate public records that are exempt or confidential and exempt from disclosure requirements;
and (5) all electronically stored public records must be provided to the City in a format compatible
with the City’s information technology systems.

26.3 It is further understood by and between the Parties that any information, writings, tapes,
Contract Documents, reports or any other matter whatsoever which is given by the City to the
Contractor pursuant to this Agreement shall at all times remain the property of the City and shall not
be used by the Contractor for any other purposes whatsoever without the written consent of the City.

26.4 In the event the Agreement is terminated, Contractor agrees to provide the City all such
documents within ten (10) Days from the date the Agreement is terminated.

ARTICLE 27 - DEFAULT
27.1 Inthe event the Contractor fails to comply with any provision of this Agreement, the City
may declare the Contractor in default by written notification. The City shall have the right to
terminate this Agreement if the Contractor fails to cure the default within ten (10) Days after
receiving notice of default from the City. If the Contractor fails to cure the default, the Contractor
will only be compensated for completed Work. In the event partial payment has been made for
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such Work not completed, the Contractor shall return such sums due to the City within ten (10)
Days after notice that such sums are due. The Contractor understands and agrees that termination
of this Agreement under this section shall not release Contractor from any obligations accruing
prior to the effective date of termination.

ARTICLE 28 - MISCELLANEOUS PROVISIONS
28.1 No waiver or breach of any provision of this Agreement shall constitute a waiver of any
subsequent breach of the same or any other provision hereof, and no waiver shall be effective
unless made in writing.

28.2  All representations, indemnifications, warranties and guarantees made in, required by, or
given in accordance with this Agreement, as well as all continuing obligations indicated in the
Contract Documents, shall survive final payment, completion and acceptance of the Work and
termination or completion of the Agreement.

28.3  Should any provision, paragraph, sentence, word or phrase contained in this Agreement be
determined by a court of competent jurisdiction to be invalid, illegal or otherwise unenforceable
under the laws of the State of Florida, such provision, paragraph, sentence, word or phrase shall
be deemed modified to the extent necessary in order to conform with such laws, or if not
modifiable, then same shall be deemed severable, and in either event, the remaining terms and
provisions of this Agreement shall remain unmodified and in full force and effect or limitation of
its use.

28.4  This Agreement and Contract Documents constitute the sole and entire agreement between
the Parties. No modification or amendments to this Agreement shall be binding on either Party
unless in writing and signed by both Parties.

28.5 This Agreement shall be construed and enforced according to the laws of the State of
Florida. Venue in any proceedings between the Parties shall be in Miami-Dade County, Florida.

28.6  The City reserves the right to audit the records of the Contractor covered by this Agreement
at any time during the provision of Work and for a period of three years after final payment is
made under this Agreement.

28.7 The Contractor agrees to comply with and observe all applicable federal, state, and local
laws, rules, regulations, codes and ordinances, as they may be amended from time to time.

28.8  Work shall not be subcontracted, transferred, conveyed, or assigned under this Agreement
in whole or in part to any other person, firm or corporation without the prior written consent of the
City.

28.9 The City of North Miami is exempt from Federal Excise and State taxes. The applicable
tax exemption number or certificate shall be made available upon request.
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28.10 The professional Work to be provided by Contractor pursuant to this Agreement shall be
non-exclusive, and nothing herein shall preclude the City from engaging other firms to perform
Work.

28.11 This Agreement shall be binding upon the Parties herein, their heirs, executors, legal
representatives, successors and assigns.

28.12 The Contractor agrees that it shall not discriminate as to race, sex, color, creed, national
origin, or disability, in connection with its performance under this Agreement.

28.13 All other terms, conditions and requirements contained in the IFB, which have not been
modified by this Agreement, shall remain in full force and effect.

28.14 In the event of any dispute arising under or related to this Agreement, the prevailing Party
shall be entitled to recover all actual attorney fees, costs and expenses incurred by it in connection
with that dispute and/or the enforcement of this Agreement, including all such actual attorney fees,
costs and expenses at all judicial levels, including appeal, until such dispute is resolved with
finality.

28.15 This Agreement may be executed in two or more counterparts, each of which shall
constitute an original but all of which, when taken together, shall constitute one and the same
Agreement.

[The remainder of this page is intentionally left blank.]
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IN WITNESS WHEREOF, the Parties have executed this Agreement by their respective
proper officers duly authorized the day and year first written above.

ATTEST:

Corporate Secretary or Witness:

DocuSigned by:
C
By: [T—\N.LJS{_'L

SaaRES, Soao-

n
Bo6B53547 48

. Martine H. Charles
Print Name:

2/7/2018
Date: 7/

ATTEST:

DocuSigned by:

By:( %

C/UTUS7 ZEE0H 1A

Michael A. Etienne
City Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY:

DocuSigned by:

MFP. & (artan

By: \ secenznsees

Jeff P. H. Cazeau
City Attorney
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CEEPCO Contracting,
liability company,

“Contractor”:

DocuSigned by:

ttarold K. (larles

y- 0SEQE3E3C147405.

. Harold R. cCharles
Print Name:

2/7/2018
Date: 7/

City of North Miami, a Florida
Corporation:
“City”

DocuSigned by:

Low»y vau‘mg

nnnnnnnnnnn

By:

City Manager
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